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STATE OF MONTANA
DEPARTMENT OF ADMINISTRATION
ARCHITECTURE AND ENGINEERING DIVISION

STANDARD FORM OF CONTRACT BETWEEN OWNER AND ENGINEER

THIS CONTRACT IS SUBJECT TO ARBITRATION PURSUANT TO THE UNIFORM

ARBITRATION ACT, MCA TITLE 27, CHAPTER 5

THIS CONTRACT made as dDATE] by and between the State of Montana artw and
through its DIRECTOR, DEPARTMENT OF ADMINISTRATION, hereinafter called the Owner,
and [ENGINEERING FIRM], hereinafter called the Bmeer, for the followig project:

[PROJECT AND A/E#]

A. BASIC CONTRACT

1.

The Emineer shallprovide Basic & Additionaprofessional services for the feot in
accordance with the Rext Scpe of Work and with the Terms and Conditions of this
Contract.

The Owner shall copensate the Egineer, in accordance with the Terms and Conditions
of this Contract, as follows:

[INSERT TOTAL SUM FOR SERVICES HERE]

If there argorofessional servicesauaired begond the scpe of this Contract, those services
will be ngyotiated based on the rates established in the Forms #105 and #117E. Such
services must be authorized in wrgiby the Owner before the work performed.

By signature on this Contract, the declaration is made that thi@é&ar isprofessionaly
qualified, registered, and licensed pwactice in the State of Montana.

B. THE ENGINEER'S BASIC SERVICES AND RESPONSIBILITIES

1. The Emineer's Basic Services consist of the fphases described below which shall

consist of: review of the Prect Scpe and Priect budjet furnished § the Owner and
make recommendations for theesific requirements of the Pject; confirm these
requirements in cogeration with the Owner; invegate the Pryect site; attend meetia
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for thegatherirg of data and coordination of the Rrot; furnish data for thepalication
for regulatory permits; prepare preliminaty studies, cost estimates, worgidrawirgs,
specifications, and biddopinformation; assist in obtaingbids; review and@prove shp
drawings; review field and laboratprtest; issue certification fopayment, perform
periodic site visits to ingect work,perform administration of the Construction Contract;
perform substantial coptetion, final conpletion and warramt insgpections; and other
services as outlined in the Peot Scpe.

. The Emjineer's Additional Services shall consis{lofST ADDITIONAL SERVICES]

site/land survgs, field tgographical surve, geotechnical inveggation and record giar
drawings. The Egineer shall furnish, apart of thegeotechnical inveggation, the
services of a soils gmeer to determine soil beagwalues and other necesgaubsoil
conditions.

. The Emineer shall schedule dgsireview conferences, which shall include the Owner
and other interestguhrties, to discuss review comments. As a minimum, there shall be
conferences at the end of the Prelimyiaesgn Phase, Construction Document Phase and
at 95% cormpletion of the Plans ando8cifications. The Egineer shall take minutes of all
meetirgs and distributeypewritten cqies to allparties attendig the meetig within ten

(10) calendar dgs.

. The Emgineer shall review the Pect Scpe andproject budjet furnished ¥ the Owner
and make recommendations for thguieements of theproject within [NUMBER]
calendar dgs after ggning of this Contract. The Emeer shall establish theg@rements
and all degin parameters ingteement with the Owner which shall then be ipooated
into the Prgect Scpe.

. The Emgineer shall be reg®nsible forproviding the local buildiig code official with a set
of plans and gecifications at each reviephase. If there is not a localrisdiction for
building code review, the Owner will coordinate the review with the State Bgildode
Division.

. The Ewmjineer shall be rg@nsible for theorofessionafuality, technical accuragg and the
coordination of all degns, drawigs, Pecifications and other services furnished under
this Contract. The Egneer shall, without additional cqransation, correct or revise and
errors, deficiencies or omissions in the dasj drawigs, ecifications, estimates and
other services.

. Neither the Owner’s reviewpproval or accptance of, nopayment for, the services
required under this Contract shall be construedoerate as a waiver of gmights under
this Contract or of ancause of action arigyout of theperformance of this Contract. The
Engineer shall remain liable to the Owner foryaand all damges caused \bthe
Engineer’s ngligentperformance of anof the services furnished under this Contract.
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The rghts and remedies of the Owrmovided for under this Contract are in addition to
ary other rghts and remedigzovided ly law.

When commissiongservices are gelired and/or rquested i the Owner, the Epneer
shall coperate with the Owner in seleagia Commissionig Agent. The Egineer shall
participate in commissiongpof theproject and alproject ystems at no additional cost to
the Owner. The Commissiomjiigent shall be under parate Contract to the Owner.

SCHEDULE

The Emgineer shall submit a Schedule for the Owner’s review ppabal outlinirg all time
frames,projections and milestones for all reviews, magdjnnvestgations, degn phase
efforts and otheportions of the overalproject includirg, but not limited to, g@rojected bid
opening date and construction time frame. The Schedule shall be gededod submitted
for review and written gproval within ten (10) workig days of the greement on Pject
Scqoe. Chages and/or alterations to the Schedule shall npebaitted without the written
approval of both the Egineer and Owner.

PRELIMINARY DESIGN PHASE

1.

The Preliminar Desgn Phase shall commence with thgnéng of this Contract and shall
be conplete with the Owner’sproval of the Preliminar Desgn Documents.

. The Emineer shalprovide, within[NUMBER] calendar dgs of ayreement on the Pject

Scqe, a certified Site Suryedescribiry all physical characteristics, d¢al limitations,
grades and lines of streets, gepavements and @aining property; rights of way,
restrictions, easements, covenants, encroachmentsgzdead restrictions, boundaries
and contours of the site; elevations; locations, dimensions angleterdatgoertainirg

to existirg buildings, other inprovements and trees; and full information concegnin
available service and utyitines bothpublic andprivate.

The Emineer shallprovide, within[NUMBER] of calendar dgs of ggreement on the
Prgect Scpe, a Geotechnical Invegétion which shall include, but not be limited to, test
borings, testits, determinations of soil beagivalues percolation tests, and evaluations
of ary hazardous materials with a writterpoet and recommendations.

The Emineer shalprepare, for gproval by the Owner, PrelimingrDesgn Documents
consistirg of drawirgs, sketches pecifications, Estimate of Construction Cost, and similar
documents necesgato fix and describe the size and character of the entijed®and
other elements as defined in the jBob Scpe.
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5.

6.

Preliminay Desgn Documents shall constitute 35% of the total glesiffort.

The Emgineer shallprovide [NUMBER] set(s) of Prelimingr Desgn Documents,
including the Estimate of Construction Cost[AGGENCY P.O.C.Jand[NUMBER] set(s)
of the same to the Owner for review.

E. CONSTRUCTION DOCUMENTS PHASE

1.

The Construction Documents Phase shall commence with the Owpnosa of the
Preliminay Desgn Documents and shall be cpliete with Owner’s pproval of the final
Plans and gecifications and the final Estimate of Construction Cost.

Based on thepgroved Preliminay Desgn Documents and gradustments rguired in

the Prgect Scpe and/or fixed limit of Construction Cost, thedtreer shalprepare, for
approval by the Owner, Construction Documents. These documents, which shall consist
of Plans and fgecifications and a final Estimate of Construction Cost, shall set forth in
detail, the rquirements for the construction of the entirejBct

During the preparation of the Plans andp&cifications, the Egineer shall advise the
Owner of ay agustments t@revious estimates of Construction Cost indicatedHarges
in Owner rguirements ogeneral conditions and revise said estimate accgigdin

The Construction Documents Phase shall constitute 100% of tiga ééfsirt inclusive
of ary regponses and alterations due to comments receipex eview from the Owner,
building codes officials, usegroups or other interested thigrties.

The Emgineer shall assist the Owner in figjthe required documents for thepproval of
governmental authorities hagrnterest in the Pyect.

. The Emgineer shalprovide[NUMBER] set(s) of Plans ando&cifications alog with the

final estimate of Construction Cost[®GENCY P.0O.C.] andINUMBER] set(s) of the
same to the Owner for final review. This final review shall constitute a submission of the
Plans and fecifications at 95% copfetion of the degn effort where the remaingbt%

shall consist of incqorating final review comments and inclusion of the “Boiler Plate.”

The Emineer shall rquest the “Boiler Plate” and essential bidglinformation from the
Owner ypon submission of the Plans anpeSifications for final review.

The Emgineer shall incquorate review comments and make all corrections, additions, or
deletions to the Plans angegificationsprior to distribution for biddig purposes, without
the use of addenda, unleggi@ved ly the Owner.

. The Emineer shall furnish and distribufSUMBER] set(s) of Plans ando&cifications
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for bidding purposes, and one set to the Owner as a record office set.

F. BIDDING PHASE

1.

The Biddirg Phase shall commence with the inmation of final review comments and
the Owner’s pproval of the Plans and p8cifications and the final Estimate of
Construction cost and shall be qaete with the issuance of the Notice To Proceed of the
Construction Contract.

. The Emineer, followirg the Owner'sgproval of the Plans andp8cifications and the final

Estimate of Construction Cost, shall assist the Owner in obgaias and in awardm
Construction Contract(s). Amintempretation of the Plans andp&ifications, ly the
Engineer, will be issued to glllan holders I addenda. The Ejmeer will not issue an
addenda within seven (7)yiaof the bid pening without thepermission of the Owner.

G. CONSTRUCTION COST OF THE PROJECT

1.

5.

Construction Cost does not include the fees of tiggnEer, the cost of the landghits-of-
way, or other costs which are the pessibility of the Owner.

Estimates of Construction Coptepared ly the Emineer must rpresent his best
judgement based pon the latesipublished cost data angeneral conditions of the
construction indusyrin the area where thgoject is to be constructed.

. When the fixed limit of Construction Cost is established inwwtion with the Pr@ct

Scqe, the Egineer shall determine, with the interaction of the Owner, what materials,
equipment, conponents, gstems, andypes of construction are to be included in the Plans
and ecifications, and to make reasonablguatinents in the Pyect Scpe to brirg it
within the fixed limit. The Egineer mg also include p to four (4) Additive Alternates

to the Base Bid to ensure the bids are within the fixed limit of Construction Cost.

If the final Estimate of Construction Cost exceeds the fixed limit of Construction Cost
(including ary Alternates and biddgcontirgencies), the Owner mpa

a. Give written pproval of an increase in the fixed limit of Construction Cost; or

b. Confer with the Egineer in revisig the Prgect to reduce the final Estimate of
Construction Cost. Such revisions shall be at tiperese of the Egineer.

If the lowest rgzonsible bid exceeds the fixed limit of Construction Cost (inclyidiny
Alternates and biddmcontirgencies), the Owner mpa
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a. Give written pproval of an increase in the fixed limit of Construction Cost; or

b. Negotiate deductive chges, not to exceed 7% of the total cost offtupect with
the lowest rgmonsible bidder; or

C. Confer with the Egineer in revisig the Prgect to reduce the final Estimate of
Construction Cost and rebid the feret. Such revisions shall be at thpexse of
the Emgineer.

H. CONSTRUCTION PHASE - ADMINISTRATION OF CONSTRUCTION CONTRACT

1. The Construction Phase shall commence with the issuance of the Notice To Proceed of the
Construction Contract and shall be qiete when the Contractor has gaeted the
corrections from the warrantnspection.

2. The Emjineer shallprovide administration of the Construction Contract as set forth in
Paragraphs 1 throgh 13 of this Article inclusive of the General Conditions of the
Contract for Construction, AIA Document A201, 1987 Editimnthe General Conditions
of the Contract, Dgartment of Administration dated 1-6-92 whichever is included in the
Specifications.

3. The Emjineer shall be the peesentative of the Owner thrgluwout the duration of this
Contract and as such shall advise and consult with the Owner. gme&nshall have
authority to act on behalf of the Owner to the exteravided in the General Conditions
of the Construction Contract unless otherwise modified in wgritin

4. The Emgineer shall arrage and conduct pre-construction meetgy in cogeration with
the Owner, after the Owner hgisen Notice to Proceed to the Construction Contractor.
The Emgineer shall take minutes of the megtand distributeytpewritten cgies to all
parties attendig the meetig within five (5) calendar dss.

5. The Emineer shall visit thgroject site a minimum dNUMBER] times to familiarize
himself with theprogress andquality of the work and to determine if the Rrot is
proceedig in accordance with the Plans ark&fications. The Egineer shall conduct
monthly job meetigs with the Contractor's and Owner'gnesentatives. The Bgmeer
shall take minutes of the meagiand distributeypewritten cgies to allparties attendig
the meetig within five (5) calendar ds. The Egineer shall furnish the Owner with
written field rgports on a form pproved ly the Owner within five (5) calendar yiaof a
project site visit.

6. Based on observations at the site and the Contractor's Form 101, Periodic Estimate for
Partial Pgment rguest, the Egineer shall determine the amount ogvto the Contractor
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and shall actpon the Contractor's Periodic Estimate for Partighient within seven (7)
days of recept. Certification of the Contractor's Form 101 shall constitute a
representation Y the Emjineer to the Owner that the work haegressed to theoint
indicated; that to the best of thedtimreer's knowlede, information and belief, treiality

of the work is in accordance with the Plans apécS8ications; and that the Contractor is
entitled topayment in the amount certified. If, in the gimeer’s ginion, the Contractor

is not entitled to the amount indicated on Form 101, he shall evaluatpexntertge is
due, inform the Owner, and then return the Periodic Estimate for PagtrakeRato the
Contractor for revision.

7. The Emineer shall be the intpreter of the rguirements of the Plans ange®ifications.
All interpretations, rggonses to rguests for information, and decisions concegriime
Plans and fecifications shall be in writpand issued to the Contractor and Ownethie
Engineer.

8. The Emineer shall have authoyito rgect work which does not conform to the Plans and
Specifications. The Egineer shall advise the Owner ofyaand all rgected work and, if
in his reasonablepmion, it may be necessgrto st work. The Owner will issue gn
Stgp Work Orders to the Contractor.

9. The Emineer shall review, @rove, or take otherpgropriate action on shpdrawirgs,
sanples, and other submissiong the Contractor to ensure cpliance with the Plans and
Specifications.

10. The Egineer shall, in consultation with the Ownprrgpare Chage Orders and ascertain
that Chage Order amounts are fair and reasonable. The Owner ipfiuimg authoriy
and the Egineer shall not order gnwork done withouprior approval by the Owner.

11. The Egineer shall conduct ipections agart of his contracted site visits to determine the
Dates of Substantial Cqietion and Final Completion. The Egineer shall not authorize
Substantial Completion nor Final Corpletion without the pproval of the Owner.

12. The Egineer shall receive, review and@ove or r¢ect written warranties,peration and
maintenance manuals and related materiajsired of the Contractor in accordance with
the Plans andgecifications.

13. The Egineer shall furnish the Owner a set of Recorgdavl Drawirgs and incgporate
charges made durmthe constructiomprocess which reflect the as-built conditions. The
Record M/lar Drawirgs shall beprovided to the Owner not less than thi(80) calendar
days after the date of Substantial Qaation. The Architect shall also furnish the Owner
with a full set of Record Drawgs in AutoCad electronic media format.

WARRANTY PERIOD AND INSPECTION
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1. The warrant period shall be as defined in thpeSifications as bemfor one (1) calendar
year from the date of Substantial Qaetion.

2. The Emineer shalprovide his services as defined in this Contract for the full term of the
warrany period.

3. On aquarterl basis for the full warragtperiod, the Egineer shall conduct warrant
inspections to determine if grdefects in the work exists. Thedtmeer shall noty the
Owner, both verballand in writing of defects, and whether or not the defective work is
covered iy the warrant. All warranty work or rgoairs shall be under the direction of the
Engineer. The Egineer shall noty the Owner of defective work and shall then, in
conjunction with the Owner, notif the Contractor in accordance with the General
Conditions of the Construction Contract.

PAYMENTS TO THE ENGINEER

1. Payments for the Egineer's Basic Services shall be made as follows:

$ upon conpletion of the Preliminar Desgn Phase.

$ upon conpletion of the Construction Documents Phase.
$ upon conpletion of the Biddig Phase.

$ upon conpletion of the Construction Phase.

$ upon conpletion of all Warrang Inspections.

2. Pgyments for the Egineer’s Additional Services shall be made as follows:

$ upon conpletion and acqaance of the Site Surye
$ upon conpletion and acqgaance of the Geotechnical Inveggtiion.
$ upon recept of the Record Mlar Drawirgs.

3. Pyments for the Architect’'s $ylemental Services shall be made as follows:
$ unit costper additional tp to Construction Site if qpiested i the Owner.

4. Until the work is SubstantigliConplete, the Owner wilpay ninely (90%)percent of the
amount due the Ejneer on account girogresspayments. The remaingnamount due,
other than thatgecified for Warrant Ingoections or Record Mar Drawirgs, will bepaid
to the Emgineer ypon conpletion and Final Acagatance of the Pject.

5. If the Owner determines thatyarepresentationsypthe Emjineer are whol or partially

inaccurate, the Owner mavithhold payment of sums otherwise due thegiereer until the
inaccuray and its cause have been corrected to the Owner’s satisfaction.
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6. Each rguest forpayment submitted yothe Emgineer shall be on Form 108#ovided ly
the Owner. The Exneer shalbprovide certification, with his iguest for finalpayment
after Final Accptance of the Pject, that all bills for materials, pgies, utilities and for
all other items or services furnished or caused to be furnished and used in the execution
of this Contract have been fylpaid to date and that there are ngaid claims or
demands of State or Federajehcies, sub-contractors, consultantspleyees, or ay
others resultig from or arisimg out of ary work done under this Contract.

7. Pyments for Reimbursable Bgnses, as defined in this Contract, shall be mada u
presentation, review angproval of the Egineer's statement of actualpexses.

8. A fee will be ngotiated for work done on Chga Orders onl if the Chamge Order is
Owner initiated or the result of unforeseen conditions related to the sitegeODagters,
as a result of errors, lack of forglst, lack of coordination between diglines, omissions
or ngligence ly the Emineer shall bgerformed at his gpense and shall include all
associated construction costs related to plation which is over and above what the
Owner would havepaid if the Chage had been incporated in the Plans and
Specifications.

9. The Emineer shall not be reimbursed nor receive additional fees for time extensions of the
Construction Contract for: lack of poor reponsiveness to shalrawirgs; requests for
information;pay requests; Chage Orders other than Owner initiated Chai®©rders; or
a thirty (30) da extension or less.

REIMBURSABLE EXPENSES

1. Reimbursable Epenses are in addition to the fees for Basic and Additional Services and
are actual epenses incurredybthe Emineer, his emloyees, or his consultants in the
interest of the Pject as pecified in the followimy paragraphs.

2. Expense of tranmrtation, loding andper diem when traveloin connection with the
Prgect, for other than the site visifgegified above, if authorized in wrignn advance
by Owner.

3. Actual eypenses under this Article shall be reimburpedthe unit costs listed on Form
105 as ngotiated with the Owner.

OWNER’S RESPONSIBILITIES

1. The Owner shafprovide information rgarding his requirements for the Pject Scpe.

2. The Owner or his peesentative shall examine documents submitjetthé Emgineer and
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shall render decisiongertainirg thereto.

3. The Owner shall furnish anghy for the structural, mechanical, chemical and other
laboratoy tests, inpections and fgorts as rquired.

4. The Owner shall furnish anghy for, accountig and insurance services as yae
necessar for the Prgect, and such audigyservices as he maequire to ascertain how
or for whatpurposes the Egineer or Contractor has used the mangaid under this
Contract and/or the Construction Contract.

5. If the Owner observes or otherwise becomes awareydaalt or defect in the Pyect or
non-conformance with the Plans angk8ifications, he shadlive prompt notice thereof
to the Emjineer.

6. The Owner shalbrepare for the Egineer, ypon the Egineer’s rguest, the necessar
bidding information, wae rates, and the General angpp@ementay General Conditions
of the Construction Contract, commypralled the "Boiler Plate", for inclusion into the
Specifications.

M. RELATIONSHIP

The relationstp of Engineer to Owner under this Contract is that of an pedeent
Contractor. The Egineer is not an ephoyee of the State of Montana, is not garg out the
regular business of the State and is notjsaibto the spervision and control of the State.
Each of theparties will be solgl and entiref regonsible for their own acts and the acts of
their enployees. No benefits aprovided ly the State of Montana to the @tneer or the
Engineer's erployees.

N. SUCCESSORS AND ASSIGNS

The Owner and the Emeer, each binds himself, hipartners, successors, g
representatives, and agss to the othegparty to this Contract, and to tipartners, successors,
legal representatives and ages of such otheparty in regect to all covenants of this
Contract. Neither the Owner nor thedireer shall asgn or transfer his interest in the
Contract without written consent of the other.

O. TERMINATION OF CONTRACT

1. The Egineer or Owner materminate this Contracpan giving written notice to the other
that suchparty has failed to fulfill its oblations under this Contract. In the event of such
default, the Egineer or Owner shall notifthe other and allow ten (10) calendapsmu
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recept for correction action. Should no satisfagtoorrective action be takery kthe
defaultirg party, the other shall haveght to terminate the Contract.

2. The Owner materminate this Contract without cause ag #me yon giving written
notice to the Egineer. If the Contract is terminated for the convenience of the Owner, the
Engineer shall bgpaid for all services renderguiior to receivirg the written notice.

3. If the Emineer fails to fulfill his oblgations and the Contract is terminated, the Owner
may prosecute the Pyect to conpletion by contract or other means available. The Owner
may hold the Egineer liable for ay and all additional costs incurred due to thgigger's
failure toperform. The ghts and remedies available to the Owmrervided herein are in
addition to ag and all other ghts and remedigzrovided ly law or euity.

P. OWNERSHIP OF DOCUMENTS

1. All documents devefmed under this Contract are and shall becomeittygerty of the
Owner whether the Prect for which thg are made is or is not executed.

2. The spning of this Contract shall constitute a calete transfer of ownerghiintellectual
property and c@yright of all documents from the Bimeer to the Ownerpon Substantial
Conmpletion of the Priect. Such transfer shall not be construgthle Emgineer as grant
for usae nor can it be revoked/lthe Emineer.

3. The Owner grees to indemmyf and hold harmless the gneer from ag and all claims,

demands and causes of action of kimd or character arisgnas a result of reuse of the
documents deveped under this Contract.

Q. ENGINEER'S RECORDS

The State shall have access to all records, qmneence, and files of the &neer, its
enployees, egineers, or consultanfertainirg to the contract administration undertaken on
behalf of the State. This access shall be contghaimd survive the termination of the
Contract for either cause or convenience. Such records shajithe &generaly recaynized
format and shall be available to the Ownegitkative Auditor, the Lgislative Fiscal Anajlst

or his authorized presentative at mutugliconvenient time for geriod of three (3years
after conpletion and acgatance of the Pject by the Owner.

R. CONTINGENT FEES

The Emgineer warrants that he has notgoyed or retained anperson,partnershp, or
corporation, other than a bona fide gloyee or gent workirg for the Emjineer to solicit or
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W.

secure this Contract, and that he haspaod or areed topay ary person,partnershp, or
corporation, other than a bona fide gloyee or gent, aly fee, or ag other consideration,
contingent ypon the makig of this Contract.

LATE ADDENDA

The Emjineer @rees not to issue graddenda within seven (7) calendaysiarior to the date
of the bid @ening for theproject without first securigpermission from the Owner.

EXTENT OF CONTRACT

This Contract rpresents the entire and igtated greement between the Owner and the
Engineer and spersedes ajprior negotiations, reresentations orgegeements, whether written
or oral. This Contract nydbe amended opby written instrument gned ty both Owner and
Engineer.

VENUE

In the event of mediation, arbitration, orgdtion concernig the Contract, venue shall be the
First Judicial District in and for the Coyndf Lewis and Clark, Montana, and the Contract
shall be intepreted accordig to the Laws of Montana.

INDEMNITY AND HOLD HARMLESS

The Emgineer shall indemnyf and hold harmless the State of Montana from gathat all
damayes, claims and liabilt arising out of the ngligent acts, errors or omissions of the
Engineer, its officers, gents, consultants, and ployees, includig all judgements, awards,
losses, epenses, costs and attoysefees.

INSURANCE

1. The Emineer shalprocure and maintain insurance sufficientpostection from claims,
actions, damges and liabiliy due to or arisig out of bodiy injury, automobile accidents,
personal ifury, sickness, disease, death or other incidents for himself and all his
enployees and from claims, actions, dayas and liabiliy to or destruction gproperty
including losses resultotherefrom.
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The Emineer shallprocure and maintaimprofessional liabiliy insurance[A&E to
determine level of coveragédr protection from andgainst all claims, actions, dages
and liability caused or arismout of ngligent acts, errors or omissions of thegieeer,
agents, consultants, and ployees.

DISPUTE RESOLUTION BETWEEN OWNER AND CONTRACTOR

1.

In the event a dmite arises between the Owner and Contractor, progimer party,
whether durig construction or thereafter, the dimeer shall advise and consult with the
Owner in attermpting to resolve the dmute, whether informall or by mediation,
arbitration, or litgation. The Egineer will make himself and/or hig@nts and eployees
available and shalpermit ingection of his records. In the event that it is ultimatel
determined that the §meer did not cause or contribute to the dgesaor epenses
alleged, the Egineer shall be reimbursed the Owner for all costs reasomabicurred.

In the event the Ejmeer caused, in whole or part, the dipute or controvess the
Engineer shall bear his costs faarticipating in the resolution.

DISPUTE RESOLUTION BETWEEN OWNER AND ENGINEER

1.

Any and all controversies, ghistes, claims or other matters betweengduies arisig out
of or related to this Contract, or breach thereof, shall be decided and sethbitdation
in accordance with the Uniform Arbitration Act, Title 27, @tea 5 of Montana Code
Annotated.

Eachparty shall be rgsonsible for and bear its own costs of ambitration, excgt those
awarded I arbitration.

. Good faith effort and attgohshall be madeybbothparties to decide and settleyaand

all controversies, dmites, claims or other matteyzior to initiating arbitration
proceedigs either throgh negotiation or mediation. Mediation shall be conductgdb
neutral thirdparty agreed to in writig by theparties in dipute.

The complaining party shall, at a minimumprovide notice of ap claim, dipute or
potential for leal proceedigs pursuant to the @plicable statute(s) of limitations as
provided in Montana law. However, a cplaning party may demand initiation of a
resolution throgh arbitration pon 15 calendar g& written notice to the oth@arty of
the conditions thagive rise to the coplaint or digute.

5. Lewis & Clark Count, State of Montana shall be the venue for all arbitrggroneedigs.
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Montana law shaljovern any arbitration. All arbiters shall be certifieg¢ the American
Arbitration Association.

6. When written demand for arbitration has been made, the manner of arbitratiorgarth re
to the selection and number of arbiters shall be mytagteed yon in writing by both
parties. If theparties cannotgee, petition shall be made to the First Judicial District
Court of Lewis & Clark Countfor selection of arbiter(s).

7. During arbitration and resolution of yrispute, conplaint or claim, the Egineer shall
continue with schedulegerformance of work in accordance with this Contract. The
Owner shall continue to makayment in accordance with tipeovisions of this Contract
except in those areas involvgithe conplaint, digute or claim.

EMPLOYMENT

1. The Emineer shall be familiar with and be pesisible for and adhere to all Federal and
State rguirements rgarding enploymentpractices.

2. All hiring and other eploymentpractices of the Egineer shall be in accordance with
Federal Kual Enployment Qpportunity Commission rgulations and shall be
nondiscriminatoy, based on merit andualifications without rgard to race, color,
religion, creedpolitical ideas, sex,ge, marital statughysical or mental handipaor
national orgin.
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This Contract entered into as of they@adyear first written above:

ENGINEER

(Signature) (Title)

Taxpayer's I.D. No.

Is this firm incoporated? no yes

OWNER: STATE OF MONTANA
DEPARTMENT OF ADMINISTRATION

Director, Dgoartment of Administration

Date
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